NOTICE TO CONTRACTORS

CALL ORDER 210

STATE PROJECT NO. MISC-S13H(1003)
LOCATION: S13H, CEDAR CREEK EAST
COUNTIES: CASS

The Nebraska Department of Roads will receive sealed bids in Room 104
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on
December 15, 2011 . At that time the bids will be opened and read for
CONC PAVE CULV

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR

WHO IS QUALIFIED FOR: CONCRETE PAVEMENT CULVERTS
START DATE 09/10/2012 WORKING DAYS 40
Price Range $ 0 to $ 500,000

Plans and specifications may be seen beginning November 22, 2011 at the Lincoln
Central Office and November 28, 2011 at the District Engineer's Office at OMAHA

Additional letting information may be found at the Nebraska Department of Roads
Web Site at http://www.dor.state.ne.us/letting/.

INFORMATIONAL PROPOSAL EACH $ 5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS) 26 SHEETS $ 6.50
CROSS SECTIONS (SHEETS X1 THRU X2) 2 SHEETS $ 0.50
STANDARD PLANS 16 SHEETS $ 4.00
SHEET NO.
1 TITLE PAGE
2-T TYPICAL CROSS SECTIONS
2-S SUMMARY OF QUANTITIES
2-A PHOTO MAP
2-H1 - 2-H2 HORIZONTAL ALIGNMENT & ORIENTATION
2-N GENERAL INFORMATION
2-P PHASING PLANS
2-L EROSION CONTROL
3 PLAN SHEET
4 TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM
5 TEMPORARY PAVEMENT MARKING PLAN
6 PAVEMENT MARKING PLAN--WORK ZONE TRAFFIC CONTROL
7 EARTHWORK DATA SHEET
8 - 9 DRAINAGE STRUCTURE CROSS SECTIONS
10 - 13 SPECIAL PLAN 1C 6' X 4' TWIN SPAN
RC BOX CULVERT
STA. 1013+15.50
14 SPECIAL PLAN 2C EROSION CHECKS (ALL TYPES)
& FABRIC SILT CHECKS
15 - 16 SPECIAL PLAN 3C TEMPORARY SILT CHECKS
17 - 18 SPECIAL PLAN 4C CONCRETE PROTECTION BARRIER
R1 RIGHT-OF-WAY SHEET
X1l - X2 CROSS SECTIONS
STANDARD PLANS
301-R10 (3 SHEETS) PAVEMENT DETAILS
329-R9 (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT
501-R5 (3 SHEETS) EROSION CONTROL
502 SILT FENCE DETAILS
804 PRECAST CONCRETE R.O.W. MARKER
920-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE

Quantities shown herein are FOR INFORMATION ONLY and
should not be used for bidding purposes. The Department
reserves the right to change these quantities without notice.



GROUP 3 CONCRETE PAVEMENT

MOBILIZATION
GENERAL CLEARING AND GRUBBING
EXCAVATION (ESTABLISHED QUANTITY)
RIGHT-OF-WAY MARKERS
SAWING PAVEMENT
REMOVE DRIVEWAY
CONC 47B-3500 DRIVEWAY
8" DOWELED CONC PAVE, CLASS 47B-3500
TEMPORARY SURFACING

8"
EARTH SHOULDER CONSTRUCTION
SUBGRADE PREPARATION
EROSION CONTROL, CLASS 1D
EROSION CHECKS, TYPE 1D

GROUP 4 CULVERTS

MOBILIZATION
REMOVE FLARED- END SECTION
REMOVE HEADWALLS FROM CULV
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL
EXCAVATION FOR BOX CULVERTS
TEMPORARY SHORING
AT STA. 1013+415.5
47B-3000 CONC FOR BOX CULV
RE-STEEL FOR BOX CULVERT
CRUSHED ROCK FOR BASE COURSE

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II

BARRICADE, TYPE III

SIGN DAY

CONTRACTOR FURNISHED SIGN DAY
TEMP PAVEMENT MARKING REMOVAL
PAVEMENT MARKING REMOVAL

TEMP PVMT MARKING, TYPE PAINT
TEMP PVMT MARKING SURF PREP
CONCRETE PROTECTION BARRIER
RELOCATE CONC PROTECTION BARRIER
INERTIAL BARRIER SYSTEM
REPLACEMENT MODULE
MOBILIZATION

TEMPORARY SILT CHECK
TEMPORARY SILT FENCE
TEMPORARY EARTH CHECK
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